ROADWAY SCHEDULE RIGHT OF WAY MARKER SCHEDULE
HOT-MIX LEVELING HOT-MIX BRIDGE BITUMINOUS AGGREGATE HOT-MIX TEMPORARY PAVEMENT PORTLAND HOT-MIX AGGREGATE FURNISHING
ASPHALT BINDER ASPHALT APPROACH MATERIAL ? PRIME ASPHALT RAMP REMOVAL CEMENT ASPHALT SHOULDERS AND ERECTING
SURFACE COURSE [(MACHINE METHOD)| BASE COURSE PAVEMENT PRIME COAT SURFACE CONCRETE | SHOULDERS TYPEA LOCATION RIGHT-OF -WAY
LOCATICON MIXC, N3O NS0 WIDENING CONNECTOR COAT REMOVAL SHOULDERS MARKERS
112" 10 3/4" (PCC) BUTT-JOINT g" 8" 8" 66600105
40603320 40600645 35600719 42001420 40600100 40600300 40600982 40600990 44000100 48300300 48100500 48100700 EACH
SQ YD SQ YD SQ YD sSQ YD GAL TON SQ YD SQ YD SQ YD SQYD SQ YD SQYD FAP 776 IL 242
FAP 776 ILRTE 242 STAGE!
STAGE| 30'RT. STA 709+00 1
LT STA709+17.38 TOLT 716+42.63 74 22 170 42 148 110 50'RT. STA 709+00 1
RT STA709+17.38 TORT 716+42.63 94 | 30'LT. STA 711450 1
| 40'LT. STA 711450 1
STAGEl | 40'LT. STA 714+50 1
RT STA709+17.38 TORT 716+42.63 22 144 83 209 81 50'LT.STA. 714+50 1
| 50'RT.STA 716425 1
CLSTA 709+17.38 TO CL 8TA712+11.00 77 31 83 t5 87 36 30'RT.STA 716+25 1
CLSTA 713+49.00 TO CL STA716+42.63 77 32 83 15 87 36
TOTAL 8
TOTAL 154 63 168 44 | 166 3 174 72 314 125 385 191
INLET AND CULVERT SCHEDULE 66201120 CONCRETE SHOULDER CURB
SHOULDER PIPE METAL CONCRETE
INLET DRAINS END SHOLDER
LOCATION WITH CURB 12" SECTIONS LOCATION CURB
(4 FT SHOULDER) 12"
X0325446 60100945 54216547 66201120
EACH FOOT EACH FOOT
FAPTT6ILRTE 242 FAP 776 ILRTE 242
RT STA 712+00.31 1 5 1 RT STA 71149583 TORT STA712+05 ]
RT STA 713+59.69 1 5 1 RT STA 713+55 TORT STA713+64.38 9
LT STA 713+59.69 1 5 1 LT STAT713+56 TOLT STA713+64.38 9
TOTAL 3 15 3 TOTAL 27
EARTHWORK SUMMARY
EARTH ADDITIONAL | SHRINKAGE % EARTH EMBANKMENT | EARTHWORK
LOCATION EXCAVATION | EXCAVATION | FACTOR USED EXCAVATION REQUIRED BALANCE
ADJUSTED FOR WASTE (+) OR
MAINTENANCE OF TRAFFIC SHRINKAGE( 25%) SHORTAGE (4
LOCATION TEMPORARY | RELOCATE | TEMPORARY IMPACT IMPACT CUBIC YARD | CUBIC YARD CUBIC YARD CUBICYARD | CUBIC YARD
CONCRETE | TEMPORARY BRIDGE ATTENUATORS ATTENUATORS 20200100 20300100
BARRIER CONCRETE TRAFFIC TEMPORARY RELOCATE FAPT776 1L 242
BARRIER SIGNALS (NON-REDIRECT IVE) (NON-REDIRECT IVE) STAGE!
TEST LEVEL 3 TEST LEVEL 3 709+17.38 TO 712+41.00 26 25.00% 100.00% 20 0 20
70400100 70400200 70106500 20030250 20030350 713+19.00 TO 716+42.63 6 25.00% 100.00% 5 47 -42
FOOT FOOT EACH EACH EACH
FAP 776 ILRTE 242 STAGEHf
STAGE | 709+17.38 TO 712+41.00 12 25.00% 100.00% 9 41 -32
STA 692+06.25 TO STA 733+47.75 400 1 2 713+19.00 TO 716+42.63 7 25.00% 100.00% 5 53 -48
STAGE Il CHANNEL EXCAVAT ION 570 25.00% 50.00% 214 0 214
STA 692+06.26 TO STA.733+47.75 350 2
51 570 253 141 112
TOTAL 400 350 1 2 2 WASTE EXCAVATION = 112 CUYD.
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